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Exhibit C 
 
Demolition and Removal Locations  
 
Parcel 179 – Former ATT Cellular Store 
Route 94/Future Route 364, St. Charles, County 
1615 Jungerman Road 
St. Charles, MO,  63304 
 
 
Additional Demolition and Removal Specifications  
 
1.0  Description.  All demolition and removal work shall be in accordance with Section 202 of the 
Missouri Standard Specifications except as herein amended or modified. 
 
2.0  Description of Buildings and Structures.  The plans include an approximate description of the 
various buildings, structures, and other improvements located on each parcel which have been 
gathered from appraisals and/or on-site visits.  It is an inherent risk of the work that the contractor 
may encounter different features of a building, structure, or other improvement which interferes with 
the work.  The contractor expressly acknowledges and assumes this risk even though the nature and 
extent of it is unknown to both the contractor and the Commission as of the time of bid and award of 
contract.  Any representation as to the accuracy or completeness of this information is disclaimed by 
the Commission and the contractor expressly acknowledges that no representation of specific 
features of any building, structure, or other improvement is intended by the Commission or may be 
relied upon by the contractor for bidding or any other purpose including as the basis of or evidence 
supporting any element of any claim for additional time or compensation arising from the presence of 
other features and improvements within or around the buildings, structures, or improvements unless 
otherwise provided for under Sec 202. 
 
3.0  Occupied Parcel. 
 
3.1  The contractor's attention is directed to the fact that Parcel 179 was not vacated or tested for 
asbestos containing materials (ACM) and painted concrete prior to preparation of the bid proposal.  
The contractor will be given a Notice to Remove when the parcel is vacated and surveying and 
testing for ACM and painted concrete is complete.  The contractor shall not begin demolition and 
removal work on the parcel until the date stipulated in the Notice to Remove document. 
 
3.2  The Commission will survey and test the parcel for ACM’s after the parcel is vacated and the test 
results will be provided with the Notice to Remove.  If ACM’s are identified the contractor shall 
remove them in accordance with Sec 202.40.  All additional work for removing, hauling, and disposing 
of ACM’s from untested occupied parcels will be handled in accordance with paragraphs 10.0 – 10.4 
below. 
 
3.3  The Commission will survey and test the parcel for painted concrete after the parcel is vacated 
and the test results will be provided with the Notice to Remove.  If painted concrete that exceeds 
MDNR clean fill criteria is identified, the contractor shall dispose of the material in accordance with 
specifications contained in paragraphs 4.0 - 4.2 below.  All additional work for removing, hauling, and 
disposing of painted concrete that exceeds clean fill criteria from untested occupied parcels will be 
handled in accordance with paragraphs 10.0 – 10.4 below. 
 
4.0  Painted Concrete, Brick, and Block. 
 



 
Page 2 of 4 

4.1  Painted concrete, brick, or block (hereafter referred to as painted concrete) portions of buildings 
and improvements have not yet been tested for heavy metal based paint to determine the final 
disposition of the material.  Upon final testing the contractor will be provided with test results for the 
painted concrete portions of the building.  All painted concrete that meets clean fill criteria shall be 
disposed off the parcel with other concrete materials at a location furnished by the contractor in 
accordance with Sec 202.  All painted concrete that exceeds clean fill criteria and is not classified as 
hazardous waste shall be removed and disposed of at a demolition or sanitary landfill with other 
building demolition debris.  Any painted concrete classified as hazardous waste shall be handled in 
accordance with Sec 202.3.5. 
 
4.2  All costs for removing, hauling, and disposing of painted concrete that can be used as clean fill 
will be considered completely covered by the contract unit price for demolition and removal for Parcel 
179.  Payment for any additional work required to properly dispose of painted concrete that exceeds 
clean fill criteria from the untested building will be handled in accordance with paragraphs 10.0 – 10.4 
below. 
 
5.0  Dust and Emissions Control.  All work shall be in accordance with Sec 202.2.3.  In addition, all 
buildings, structures, and improvements shall be adequately wetted during demolition and removal 
operations to minimize dust and visible emissions.  Water and necessary connections shall be 
provided by the contractor at the contractors expense. 
 
6.0  Incidental Demolition and Removal for ACM Remo val. 
 
6.1  The Asbestos Survey Reports describe the type and location of ACM’s in the buildings and 
structures.  Some ACM’s which require removal prior to demolition of the building may be located 
beneath non-asbestos materials, located within walls, located within multiple layers of floor coverings, 
or otherwise require removal of some portion of the existing building or structure to gain access to the 
ACM. 
 
6.2  All demolition work required to remove non-asbestos materials to gain access to ACM’s for 
proper removal will be considered incidental to the work and be considered included in the contract 
unit price for removal of the specified ACM.  Multiple layers of ACM requiring removal such as two 
layers of friable floor sheeting will be measured and paid for separately. 
 
7.0  Future Excavation – Parcel 179. 
 
7.1  Parcel 179 is in an area of future excavation therefore all concrete basement and foundation 
walls, footings, floors, slabs, brick and block walls, stone walls, pavement, sidewalks, various slabs, 
asphalt driveways, asphalt parking areas, and any other types of incidental masonry materials shall 
be completely removed prior to backfilling.  All material resulting from such removals meeting the 
requirements of clean fill, including asphalt pavement, shall be removed from the parcels and 
disposed off the right of way by the contractor. 
 
7.2  Backfill material for all resulting trenches, holes, pits, etc. shall be clean rock-free soil from a 
source furnished by the contractor and approved by the engineer.  Broken concrete, brick, block, 
stone, rock, or other masonry shall not be used for backfill. 
 
7.3  All costs for removing and disposing of concrete and incidental masonry material will be 
considered completely covered by the contract unit price for demolition and removal of buildings.  No 
direct payment will be made for furnishing and placing backfill material. 
 
8.0  Pollution, Erosion, and Sediment Control. 
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8.1  The contractor shall exercise effective pollution, erosion, and sediment control practices on all 
parcels in accordance with Sec 806. 
 
8.2  The contractor shall furnish and install sediment control devices on Parcel 179 as shown in the 
bid quantities and as directed by the engineer.  After removal of the existing parking areas and 
pavements the erodible area is potentially large enough to allow silt to move off the parcel.  All costs 
for pollution, erosion, and sediment control on Parcel 179 will be considered completely covered by 
the contract unit price for Silt Fence as listed in the quantities. 
 
9.0  Fertilizing, Seeding, and Mulching – Parcel 17 9. 
 
9.1  Description.  All areas disturbed by the contractor’s operations on Parcel 179 shall be fertilized, 
seeded, and mulched. 
 
9.2  Fertilizing.  All work shall be in accordance with Sec 801.  Lime will not be required.  Fertilizer 
shall be applied at the following rate:  
 

Nitrogen (N)    100 lbs. per acre 
Phosphoric Acid (P2O5) 100 lbs. per acre 
Potash (K2O)   100 lbs. per acre 
 
Total Mixture   300 lbs. per acre 
 

9.3  Seeding.  All work shall be in accordance with Sec 805.  The following seed mixture shall be 
applied at the rate specified in pounds of pure live seed per acre: 

 
Seed Mixture    Rate   
 
Tall Fescue   200 lbs. per acre 
Annual Ryegrass    40 lbs. per acre 
White Clover     10 lbs. per acre 
 
Total Mixture   250 lbs. per acre 

 
9.4  Mulching. All work shall be in accordance with Sec 802. 
 
9.5  Acceptance.  Acceptance of the work will be in accordance with Sec 805.4. 
 
9.6  Method of Measurement and Basis of Payment.  This work will not be measured for payment 
but will be considered a lump sum unit for each parcel which will include all fertilizing, seeding and 
mulching required on each parcel.  Accepted work will be paid for at the contract unit price. 
 
10.0  Changes in the Work.  When necessary to satisfactorily complete the project, the Missouri 
Department of Transportation (MoDOT) reserves the right to change quantities or make other 
changes for which there are no provisions included in the contract. 
 
10.1  If the work does not involve a significant change in the quantity (either up or down) of an 
established contract item, then the contractor shall complete the work as necessary and payment will 
be made at the established contract unit prices. 
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10.2  A significant change is defined as an increase in excess of 125% or decrease below 75% of the 
original contract quantity on a major item of work.  A major item of work is defined as any contract 
item with an original value in excess of 10% of the original contract amount. 
 
10.3  If the work involves a significant change in the quantity of a major item then an equitable 
adjustment may be made to that item’s unit price.  Either MoDOT or the contractor may request that 
such an adjustment be made and the contractor shall furnish such information needed to establish 
the equitable price adjustment.  Such adjustment will be determined based on the contractor's actual 
costs to perform the work, excluding any anticipated profits from work not performed.  This 
determination will be consistent with the contractor's other proven costs to perform the contract work, 
as shown in the contractor's bid computations and project cost records. 
 
10.4  If the change involves an item for which no price is established in the contract then an equitable 
adjustment will be agreed to by both MoDOT and the contractor prior to performance of the work.  
Such adjustment will be determined based on the contractor's actual costs to perform the work.  If a 
basis cannot be agreed upon, then an adjustment will be made in such amount as MoDOT may 
determine to be fair and equitable. 
 


